GREATER BENGALURU AUTHORITY
Office of the Executive Engineer -3, Project Implementation Unit,
9th Floor, Shopping Complex, 4th Block, Jayanagara, Bengaluru – 560011..

No: EE-3/GBA/PIU/ TEND/ 01/CORR/2025-26 Date: 10.12.2025

CORRIGENDUM-1
(Through GOK KPPP Portal only)
TWO COVER SYSTEM

Name of Work :

1. Providing PMC Services including Supervision, Quality control for "Construction of Flood protection structures to SWD including RCC retaining walls, Water retention structures, Nature base solution structures/Bridges and culverts under Karnataka Water security and Resilience Programme (KWSRP) with externally funded project (World Bank) in Yelahanka Zone-YNK Package-1 (19 works)"

2. Providing PMC Services including Supervision, Quality control for "Construction of Flood protection structures to SWD including RCC retaining walls, Water retention structures, Nature base solution structures/Bridges and culverts under Karnataka Water security and Resilience Programme (KWSRP) with externally funded project (World Bank) in Yelahanka Zone-YNK Package-2 (22 works)"

3. Providing PMC Services including Supervision, Quality control for "Construction of Flood protection structures to SWD including RCC retaining walls, Water retention structures, Nature base solution structures/Bridges and culverts under Karnataka Water security and Resilience Programme (KWSRP) with externally funded project (World Bank) in Yelahanka Zone-YNK Package-3 (14 Works)"

Reference: This office Tender Notification No EE-3/GBA/PIU/ TEND/01/2025-26, Dated: 29.11.2025.

****

This is to notify that due to technical reasons, the above tender notification **Corrigendum** should be read as below.

Sl no	Calendar of Events	As per Tender notification	As per Modified dates
1	Last date for receipt of Tender document	**12.12.2025 16:00 hours**	**17.12.2025 16:00 hours**
2	Date of opening of Technical bid	**15.12.2025 16:30 hours**	**18.12.2025 17:30 hours**
3	Date of opening of Financial bid	**17.12.2025**	**19.12.2025**

All other Terms and Conditions of the notification remains the same.

Sd /-
Executive Engineer - 3
Project Implementation Unit
Greater Bengaluru Authority

Copy Submitted to:-

1. *Copy Submitted to the Chief Engineer (PIU) for kind information.*
2. *Office Copy.*

10.12.2025

Executive Engineer-3
Project Implementation Unit
Greater Bengaluru Authority